
1

ADDENDUM No. 3 – Fort Sam Transportation Projects

CITY OF SAN ANTONIO
Capital Improvements Management Services Department

[Type a quote from the document or the summary of an interesting point. You can position the
text box anywhere in the document. Use the Drawing Tools tab to change the formatting of the

pull quote text box.]

PROJECT NAME: Fort Sam Transportation Projects DATE:  August 18, 2011

This addendum shall be included in and be considered part of the plans and specifications for the above
named project. The contractor shall be required to sign an acknowledgement of the receipt of this
addendum at the time he receives it and returns the original signed form with the bid package.

CIMS Project No. 40-00015
_____________________________________________________________________________

GENERAL:

Pre Bid Meeting Minutes included below:

TO: Meeting Attendees

FROM: David McBeth
SUBJECT: Fort Sam Transportation Projects:  Pre Bid Meeting
MEETING DATE: August 16, 2011
MEETING TIME: 9:00 a.m.
VENUE: 9th Floor Conference Room at Municipal Plaza Bldg

MEETING MINUTES

1) Introductions
a) City Project Team – COSA CIMS
b) Design Team: Tetra Tech, Rolando Escamilla, P.E.
c) TXDOT
d) Contractors

2)       Project Summary
a) Brief Project Description (Tetra Tech.)

rolando.escamilla
Typewriter
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b) Funding –Special reporting requirements and deadlines
c) Bid Opening scheduled for Tuesday, August 23, 2011, by 2 PM to City Clerk
d) Duration: 182 Calendar Days
e) Construction Estimate:  $6.1 Million Overall

3) Comments from Utilities
a) CPS—Pending additional stacking from Winans to Rittiman
b) CPS-gas—pending review from Ft. Sam legal department
c) AT&T---Please ensure 1-week in schedule so they can concrete encase their

line at the Rittiman intersection
d) TWC--NONE
e) SAWS—Water replacement lines of 12 and 6-in lines, small sewer joint

replacement and recycle main adjustments
f) COSA Utility Coordinator---NONE
g) Others ---NONE

4) Comments from City Staff
Please get with CPS early to ensure proper electricity for field office.
a) Contracts

i. Compliance—Bids due by 2 p.m.; 8/23/2011
ii. DBE—5% requirement, information due 7-10 days after contract

awarded.
iii. Wage & Hour—State and Fed mandates
iv. General items

b) Storm Water---NONE
c) Traffic---NONE
d) City Arborist---NONE, but tree preservation plan is in plans.
e) Environmental (Waste Management Plan)—AOC at Rittiman and Harry

Wurzbach intersection, will need 1-week notice before work begins in that
area.  An NOI is required. SAWS will do inspections on silt fences and so
forth.

f) Inspections--NONE
g) Others---Addendum#1 will be issued to address some Spec Provision naming

and drainage sheets.

COMMENTS AND QUESTIONS FROM CONTACTORS:

1.  On pg. 11 will Ty B be used instead of lime?  Will item be added to pay app?
2.  Can you provide GeoPak files?
3.  Will there be any delays to the NTP?
4.  What are DBE requirements?
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5.  Do plans call for TY A embankment?  What spec is related?
6.  Is there a geotech report provided with plans?
7.  Will contractor have to provide air monitoring, health and safety plan at their
expense?
8.  Spoils that have to be disposed of, is there a pay item for this removal?
9.  What are work hours?
10.Does DBE requirements have to be met by local contractors/subs
11.  Can we have a cost estimate for bracing CPS-poles and contact information?
12.  Any issues with cemetery possibly shutting down job due to noise?

RESPONSES FROM CONSULTANT:

1.  The additional quantity of TY B  mix at the intersection has been included  in the
quantity of the mix.
2.  Consultant will not be providing GeoPak Files.
3.  There will be no delays with the NTP at this time
4.  The DBE requirement is 5%.  Consultant is including the revised COSA DBE
Percentage Goal Form.
5.  Yes, the plans call for TY A embankment.
6.  There are no geotech reports included in the plans,, Consultant  has included a pdf of
the geotech report.
7.  Yes, Contractor will have to provide air monitoring, health and safety plan at their
expense.
8. Spoils that have to be disposed are subsidiary to bid item 110 EXCAVATION.
9.  The work hours are daylight hours and 48-hour notice for weekend work.
10.  Local contractors/subs DBE’s are preferred but not mandatory as long as they are
certified through SCTRCA (South Central Texas Regional Certification Agency).
11.  CPS estimated a cost of $2100 for bracing CPS-poles.  Please contact Christopher
Lansford with CPS at 353-2812 for a more accurate cost.
12.  The project will not be shut down due to noise  to the cemetery but please be mindful
of funeral processions. City will coordinate with Ft. Sam of any scheduled services
during construction.  TCP addresses possible concerns with cemetery issues.

ATTACHMENTS:

1.  CITY OF SAN ANTONIO DISADVANTAGED BUSINESS PERCENTAGE GOAL FORM
2. PDF of Geotech Report.

END OF ADDENDUM No. 3
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ADDENDUM REVIEWED & APPROVED BY:

CIMS Project Manager Date

NOTICE TO PLANHOLDERS:

Please insert this Addendum into your copy of the Project Construction Documents.

CITY OF SAN ANTONIO
DEPARTMENT OF CAPITAL IMPROVEMENTS MANAGEMENT SERVICES

CONTRACT SERVICES DIVISION

RECEIPT OF ADDENDUM NUMBER(S)  3 IS HEREBY ACKNOWLEDGED FOR PLANS

AND SPECIFICATIONS FOR CONSTRUCTION OF: Fort Sam Transportation Projects

40-00015
FOR WHICH BIDS WILL BE OPENED ON  Tuesday, August 30,2011

THIS ACKNOWLEDGEMENT MUST BE SIGNED AND RETURNED WITH
THE BID PACKAGE.

Company Name:

Address:

City/State/Zip Code:

Date:

Signature

Print Name/Title



CITY  OF  SAN  ANTONIO

PROJECT NUMBER:
COSA NUMBER:

DISADVANTAGED BUSINESS ENTERPRISE
PERCENTAGE GOAL

The goal for Disadvantaged Business Enterprise (DBE) participation in the work
to be performed under this construction contract is % of the contract
amount.

Addendum No. 3 - adds 5%
as a DBE Goal.

CSJ:0915-12-470,ETC
40-00015




























































